5th St. Multi-Modal (Harris Rd to | Avon Street Multi-Modal| Rivanna River Bike and District Ave.

Holiday Inn) Improvements Pedestrian Crossing Roundabout
PE S 1,740,000 | S 1,700,000 | $ 2,030,000 | S 1,670,000
Base Cost RW S 5,040,000 | S 2,400,000 | S 1,970,000 | $ 5,890,000
Estimate CN S 6,180,000 | S 4,750,000 | $ 14,800,000 | S 3,820,000
TOTAL |$ 12,960,000 | $ 8,850,000 | S 18,800,000 | $ 11,380,000
PE S 174,000 | S 170,000 ] S 304,500 | S 167,000
. . RW S 2,016,000 | $ 960,000 | $ 886,500 | S 2,061,500

Contingencies

(including CEl) CN S 2,039,400 | S 1,805,000 | $ 8,436,000 | S 1,528,000
CEl S 1,236,000 | S 950,000 | S 2,664,000 | S 764,000
TOTAL | S 5,465,400 | $ 3,885,000 | $ 12,291,000 | S 4,520,500
PE S 240,207 | $ 234,685 S 292,979 S 230,543
Inflation RW S 1,369,569 | S 652,176 | S 656,709 | $ 1,543,386
CN S 2,753,412 | S 2,185,456 | S 10,075,100 | $ 2,377,568
TOTAL | $ 4,363,188 | $ 3,072,317 | $ 11,024,788 | $ 4,151,497
PROJECT TOTAL S 22,788,588 | $ 15,807,317 | $ 42,115,788 | $ 20,051,997
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